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SECTION A

SECTION A APPLICABLE TO ALL

TRANSACTIONS

A.1 DEFINITIONS

The following terms shall have the meanings below:
A. “Government” means the United States of
America and includes the U.S. Department of

Energy

(DOE) or any duly authorized

representative thereof.
B. “SRR” means Savannah River Remediation LLC
(SRR), under its prime contract with DOE.



ERINT3

C. Item includes “commercial item,” “commercial
component,” and “service” as defined in FAR
52.202-1.

D. "Services" shall mean labor, direction of labor,
production of technical information, consulting
services or any other services furnished by
Subcontractor and its subcontractors under this
Subcontract.

E. "Subcontractor" shall mean the person or
organization entering into this Subcontract with
SRR.

F. "Lower tier subcontractor" shall mean any
subcontractor of any lower tier (sub-tier) that
supplies goods and/or services to Subcontractor
in connection with Subcontractor's obligations
under this Subcontract.

G. "Work" shall mean supplies, services, and
subcontractor data provided by Subcontractor
and its lower tier subcontractors and all work
performed with respect thereto, pursuant to this
Subcontract.

H. "SRR Purchasing Representative" shall mean a
person with the authority to execute, administer,
and terminate the Subcontract, and make related
determinations and findings. The term includes
certain authorized representatives of the SRR
Purchasing Representative acting within the
limits of their authority as delegated by the
Purchasing Representative.

A.2 DISPUTES

Subcontractor shall proceed diligently with
performance of the Work, pending final resolution
of any request for relief, dispute, claim, appeal, or
action arising under the Subcontract, and comply
with any decision by SRR.

Subcontractor shall not be entitled to and neither
SRR, nor the Government, shall be liable to
Subcontractor or its lower tier subcontractors for
damages in tort (including negligence), or contract
except as specifically provided in this Subcontract.

Any claim for an adjustment to the Subcontract
price or time of performance which cannot be
resolved by negotiation shall be considered a dispute
within the meaning of this clause. For all claims in
excess of $50,000 Subcontractor shall certify that
the claim is made in good faith; that the supporting
data is accurate and complete; and that the amount
requested accurately reflects the adjustment for
which Subcontractor believes SRR is liable.

If for any reason Subcontractor and SRR are unable
to resolve a claim for an adjustment, Subcontractor
or SRR shall notify the other party in writing that a

dispute exists and request or provide a final
determination by SRR. Any such request by
Subcontractor shall be clearly identified by reference
to this clause and shall summarize the facts in dispute
and Subcontractor’s proposal for resolution.

SRR shall, within thirty (30) days of any request by
Subcontractor, provide a final written determination
setting forth the contractual basis for its decision and
defining what Subcontract adjustments it considers
equitable. Upon Subcontractor's acceptance of SRR's
determination, the Subcontract will be modified and
the determination implemented accordingly or,
failing agreement, SRR may in its sole discretion pay
such amounts and/or revise the time for performance
of the Work in accordance with SRR'S final
determination.

If SRR's final determination is not accepted by
Subcontractor, the parties agree to consider resolution
of the dispute through some form of Alternative
Dispute Resolution (ADR) process which is mutually
acceptable to the parties. Either party may propose
ADR by a written request made within ninety (90)
days following SRR'S final determination or in any
event before final payment under the Subcontract.
Should the parties agree to pursue an ADR process;
each party will be responsible for its own expenses
incurred to resolve the dispute.

If the parties do not agree to an ADR process or are
unable to resolve the dispute through ADR, either
party shall then have the right to pursue legal remedy.
Any litigation shall be pursued in a court of
competent jurisdiction located in the State of South
Carolina. The determination of any substantive
issues of law shall be according to the Federal
common law of Government contracts as stated and
applied by Federal judicial bodies and boards of
contract appeals of the Federal Government. If there
is no applicable Federal Government contract law,
the law of the State of South Carolina shall apply in
the determination of such issues.

A.3 ORDER OF PRECEDENCE

A. In the event of an inconsistency between the
provisions of this Subcontract, the inconsistency
shall be resolved by giving precedence as
follows:

(1) This Purchase Order.

(2) These Terms and Conditions.

(3) Other provisions of this Subcontract,
whether incorporated by reference or
otherwise.

B. Wherever references are made in this Order to
standards or codes in accordance with which the




Work under this Order is to be performed, the
edition or revision of the standards or codes
current on the effective date of this Order shall
apply unless otherwise expressly stated in the
specifications and drawings. In case of conflict
between any reference standards and codes and
any Order Document, the latter shall govern.

C. Subcontractor shall perform all Work pursuant
to this Order as an independent contractor. If
any part of the Work is subcontracted,
Subcontractor is responsible for having that
subcontracted Work comply with the terms of
this Order. No act or order of SRR shall be
deemed to be an exercise of supervision or
control of performance hereunder. No
provision of this Order and no action taken by
SRR under this Order shall be construed to
make or constitute SRR the employer or joint
employer of any of the employees of lower tier
subcontractors.

A4 ADMINISTRATION AND
ASSIGNMENT

SRR shall make payments under this Subcontract
from funds advanced by the Government and agreed
to be advanced by DOE, and not from its own
assets. This Subcontract may be assigned by SRR
to DOE or its designee, and in case of such transfer
and notice thereof to the Subcontractor, SRR shall
have no further responsibilities hereunder. The
Subcontractor shall not assign rights or obligations
to third parties without the prior written consent of
SRR. However, the Subcontractor may assign rights
to be paid amounts due or to become due to a
financing institution if SRR is promptly furnished
written notice and a signed copy of such assignment.
Payments to an assignee shall be subject to set off or
recoupment for any present or future claims of SRR
against the Subcontractor.

A.5 PAYMENT BY ELECTRONIC FUNDS
TRANSFER
A. Methods of Payment:
(1) All payments by SRR wunder this
Subcontract shall be made by Electronic
Funds Transfer (EFT) except as provided
in Paragraph A.2 of this Provision. As
used in this provision, the term “EFT”
refers to the funds transfer and may also
include the payment information transfer.
(2) Inthe event SRR is unable to release one or
more payments by EFT, Subcontractor
agrees to either
(1) accept payment by check or some
other mutually agreeable method of
payment; or

(i) request SRR to extend payment due
dates until such time as SRR makes
payment by EFT.

B. Mandatory Submission of Subcontractor’s EFT

Information.

Subcontractor is required to provide SRR with

the information required to make payment by

EFT. Subcontractor shall provide this

information directly to the office designated in

this Subcontract, on forms provided by SRR, no
later than 15 days after award. If not otherwise
specified in this Subcontract, the payment office
is the designated office for receipt of

Subcontractor’s EFT information. In the event

that the EFT information changes, Subcontractor

shall be responsible for providing the updated
information to the designated office.
C. Mechanisms for EFT Payment.

SRR may make payment by EFT through either

the Automated Clearing House (ACH) network,

subject to the rules of the National Automated

Clearing House Association, or the Fedwire

Transfer System.

D. Suspension of Payment.

(1) SRR is not required to make any payment
under this Subcontract until after receipt, by
the designated office, of the correct EFT
payment information from Subcontractor.
Until receipt of the correct EFT information,
any invoice or subcontract financing request
shall be deemed not to be a proper invoice
for the purpose of payment under this
Subcontract.

(2) If the EFT information changes after
submission of correct EFT information, SRR
shall begin wusing the changed EFT
information no later than 30 days after its
receipt by the designated office. However,
Subcontractor may request that no further
payments be made until the updated EFT
information is implemented by the payment
office.

E. Payment Information.

On the day payment on Subcontractor’s invoice

is due, SRR will issue instructions to its bank to

transfer payment to Subcontractor, and will also
send a FAX to Subcontractor explaining the
details to support the payment.

F. Liability for Uncompleted or Erroneous

Transfers.

(1) If an uncompleted or erroneous transfer
occurs  because SRR used the
Subcontractor’s EFT information
incorrectly, SRR remains responsible for -
(1) Making a correct payment; and



(i) Recovering any erroneously directed
funds.
(2) If an uncompleted or erroneous transfer
occurs because Subcontractor’s EFT
information was incorrect, or was revised
within 30 days of SRR release of the EFT
payment transaction instructions to the
bank, and
(1) if the funds are no longer under the
control of the payment office, SRR is
deemed to have made payment and the
Subcontractor is responsible for
recovery of any erroneously directed
funds; or

(ii) if the funds remain under the control of
the payment office, SRR shall not
make payment and the provisions of
paragraph D shall apply.

A.6 TAX WITHHOLDING FOR
NONRESIDENTS

A. Withholdings required by section 12-8-550
below do not apply to payments on
Subcontracts for tangible personal property
when those payments are not accompanied by
services to be performed within the state of
South Carolina.

B. Under Title 12 of the Code of Laws of South
Carolina, section 12-8-550, two (2) percent of
each and every payment made to subcontractors
who are nonresidents of the State of South
Carolina and are conducting a business or
performing personal services of a temporary
nature carried on within South Carolina must be
withheld and forwarded to the South Carolina
Tax Commission in cases where the
Subcontract or a lower tier subcontract exceeds
or could reasonably be expected to exceed ten
thousand dollars ($10,000.00) SRR will
withhold as required by law.

C. Under Title 12 of the Code of Laws of South
Carolina, section 12-8-540, seven (7) percent
(five (5) percent for corporations) of each and
every payment of rentals or royalties to
subcontractors who are nonresidents of the
State of South Carolina must be withheld and
forwarded to the South Carolina Tax
Commission in cases where the payments
amount to twelve hundred dollars ($1,200.00)
or more a year. SRR will withhold as required
by law.

D. The above withholdings will not be made
provided the Subcontractor presents the
affidavit of registration with the South Carolina
Department of Revenue or the South Carolina
Secretary of State's Office, or proof of having

posted the appropriate bond with the South
Carolina Tax Commission.

A.7 TERMINATION FOR CONVENIENCE
SRR reserves the right to terminate this Subcontract,
or any part hereof, for its sole convenience. In the
event of such termination, the Subcontractor shall
immediately stop all work hereunder and shall
immediately cause any and all of its lower tier
subcontractors to cease work. Subject to the terms of
this Subcontract, the Subcontractor shall be paid a
percentage of the Subcontract price reflecting the
percentage of the work performed prior to the notice
of termination, plus reasonable charges the
Subcontractor can demonstrate to the satisfaction of
SRR using its standard record keeping system, have
resulted from the termination. The Subcontractor
shall not be paid for any work performed or costs
incurred which reasonably could have been avoided.

A.8 TERMINATION FOR CAUSE

A. SRR may terminate this Subcontract, or any part
hereof, for cause in the event of any default by
the Subcontractor, or if the Subcontractor fails to
comply with any subcontract terms and
conditions, or fails to provide SRR, upon
request, with adequate assurances of future
performance. In the event of termination for
cause, SRR shall not be liable to the
Subcontractor for any amount for supplies or
services not accepted, and the Subcontractor
shall be liable to SRR for any and all rights and
remedies provided by law. If it is determined
that SRR improperly terminated this subcontract
for default, such termination shall be deemed a
termination for convenience.

B. Subcontractor shall not be liable to SRR for
delays in performance occasioned by causes
beyond Subcontractor's reasonable control and
without its fault or negligence, including but not
limited to acts of God or of the public enemy,
acts of the government in its sovereign capacity,
fires, floods, epidemics, quarantine restrictions,
strikes, unusually severe weather, and delays of
Subcontractor's subcontractors at any tier.
However, the delays of Subcontractor's lower
tier subcontractors must be proved to be beyond
the control of both Subcontractor and its
subcontractors and without fault or negligence of
either.

C. The rights and remedies of SRR in this clause
are in addition to any other rights and remedies
provided by law or under this Subcontract.




A.9 BANKRUPTCY

If the Subcontractor enters into any proceeding
relating to bankruptcy, it shall give written notice to
the SRR Purchasing Representative responsible for
administering this Subcontract within five (5) days
of initiation of the proceedings. The notification
shall include the date on which the proceeding was
filed, the identity and location of the court and a
listing of the Subcontract numbers for which final
payment has not been made.

A.10 TAXES

Subcontractor shall not collect an increment for
South Carolina sales or use tax from SRR for the
items provided under this Subcontract beyond such
taxes paid by the Subcontractor to its lower tier
subcontractors. The Subcontract price includes all
applicable federal, state, and local taxes and duties.

A.11 CHANGES

A. SRR may, at any time, without notice to the
sureties, by written Change Notice, unilaterally
make any change in the Work within the
general scope of this Subcontract, including but
not limited to changes
(a) in the specifications;

(b) in the method, manner, or sequence of
Subcontractor Work;

(¢) in the Government or SRR - furnished
facilities, equipment, materials, services or
site(s);

(d) directing acceleration or deceleration in the
performance of the Work; and

(e) modifying the Subcontract Schedule or the
Subcontract Milestones.

B. In addition, in the event of an emergency which
SRR determines endangers life or property,
SRR may use oral orders to Subcontractor for
any work required by reason of such
emergency. Subcontractor shall commence and
complete such emergency work as directed by
SRR. Such orders will be confirmed by Change
Notice.

C. All other changes that are outside the general
scope of this Subcontract or that relate to
provisions not enumerated above shall be by
written bilateral modification.

D. If at any time Subcontractor believes that acts
or omissions of SRR, or the Government
constitute a change to the Work not covered by
a Change Notice, Subcontractor shall within ten
(10) calendar days of discovery of such act or
omission submit a written Change Notice
Request explaining in detail the basis for the
request. SRR will either issue a Change Notice
or deny the request in writing.

E. If any change under this clause directly or
indirectly causes an increase or decrease in cost
of, or the time required for, the performance of
any part of the Work under this Subcontract,
whether or not changed by any order, an
equitable adjustment shall be made and the
Subcontract modified accordingly. However,
Subcontractor shall not be entitled to and neither
SRR, nor the Government shall be liable to
Subcontractor or its lower tier subcontractors for
increased costs in connection with any changes
or delays in the Work for claims arising in tort
(including negligence), or in contract except as
specifically provided in this Subcontract.

F. [If the Subcontractor intends to assert a request
for an equitable adjustment under this clause, it
must, within ten (10) calendar days after receipt
of a Change Notice provide written notification
of such intent and within a further ten (10)
calendar days, pursuant to the article titled
"PRICING OF ADJUSTMENTS", submit to
SRR a written proposal setting forth the nature,
schedule impact and monetary extent of such
claim in sufficient detail to permit thorough
analysis and negotiation.

G. Additional cost or damages recoverable by
Subcontractor for any claim for acceleration
allowable under this Subcontract shall be limited
to additional costs incurred by Subcontractor due
to: increased shift length; increased number of
days worked per week; increased quantity of
construction equipment and materials; increased
supervision and other Jobsite overheads.

H. Any delay by Subcontractor in giving notice or
presenting a proposal for adjustment under this
clause shall be grounds for rejection of the claim
if and to the extent SRR or the Government are
prejudiced by such delay. In no case shall a
claim by Subcontractor be considered if asserted
after final payment under this Subcontract.

I. Failure by SRR and Subcontractor to agree on
any adjustment shall be a dispute within the
meaning of the term and condition titled
"DISPUTES." However, Subcontractor shall
proceed diligently with performance of the work
as changed pending final resolution of any
request for relief, dispute, claim appeal, or action
arising under the Subcontract and comply with
any decision of SRR.

A.12 SUSPENSION

A. SRR may by written notice to Subcontractor,
suspend at any time the performance of all or any
portion of the Work to be performed under the
Subcontract. ~ Upon receipt of such notice,



Subcontractor shall, unless the notice requires

otherwise:

(a) Immediately discontinue Work on the date
and to the extent specified in the notice.

(b) Place no further orders or subcontracts for
material, services, or facilities with respect
to suspended Work other than to the extent
required in the notice.

(¢) Promptly make every reasonable effort to
obtain suspension upon terms satisfactory
to SRR of all orders, subcontracts and
rental agreements to the extent they relate
to performance of suspended Work.

(d) Continue to protect and maintain the Work
including those portions on which Work
has been suspended.

(¢) Take any other reasonable steps to
minimize costs associated with such
suspensions.

As full compensation for such suspension,

Subcontractor will be reimbursed for the

following costs, excluding profit, reasonably

incurred, without duplication of any item, to the
extent that such costs directly result from such

Work suspension

(a) a standby charge to be paid to
Subcontractor during the period of Work
suspension, which standby charge shall be
sufficient to compensate Subcontractor for
keeping, to the extent required in the
suspension notice, its organization and
equipment committed to the Work on a
standby basis;

(b) all reasonable costs associated with
mobilization and demobilization of
Subcontractor’s  plant, forces and
equipment; and

(c) an equitable amount to reimburse
Subcontractor for the cost of maintaining
and protecting that portion of the Work
upon which performance has been
suspended.

Upon receipt of notice to resume suspended

Work, Subcontractor shall immediately resume

performance under this Subcontract to the

extent required in the notice.

If the Subcontractor intends to assert a claim for

equitable adjustment under this clause, it must,

within ten (10) calendar days after receipt of
notice to resume Work, submit to SRR a written
statement setting forth the schedule impact and
monetary extent of such claim in sufficient
detail to permit thorough analysis. No
adjustment shall be made for any suspension to
the extent that performance would have been

suspended, delayed, or interrupted by any
Subcontractor  non-compliance  with  the
requirements of this Subcontract.

A.13 SUBCONTRACTOR’S LIABILITY FOR
FINES AND PENALTIES

A. Subcontractor is liable to SRR for all fines and
penalties assessed by any governmental entity
against SRR or DOE as a result of
Subcontractor’s failure to perform its work under
this Subcontract in compliance with the
requirements of this Subcontract.

B. Subcontractor shall indemnify, defend and hold
harmless SRR and DOE from and against any
and all claims, demands, actions, causes of
action, suits, damages, expenses, including
attorney’s fees, and liabilities whatsoever
resulting from or arising in any manner on
account of the assessment of said fines and
penalties against SRR or DOE.

A.14 FOREIGN NATIONALS

(As used in this Article, the term “Foreign

National” is defined to be a person who was born

outside the jurisdiction of the United States, is a

citizen of a foreign government and has not been

naturalized under U.S. law.)

A. The Subcontractor shall obtain the approval of
SRR, in writing, prior to any visit to a DOE or
SRR facility by any Foreign National in
connection with work being performed under
this Order, in accordance with the requirements
of DOE Order 142.3, Unclassified Foreign Visits
and Assignments Program. Visits are normally
for the purpose of technical discussions,
orientation,  observation of projects or
equipment, training, subcontract service work,
including delivery of materials, or for courtesy
purposes. The term '"visit" also includes
officially-sponsored attendance at a DOE or SRR
event offsite from the DOE/SRR facility, but
does not include offsite events and activities
open to the general public. Subcontractors
should be aware that required forms and
documents necessary for approval of visits by
Foreign Nationals should be submitted to the
SRR Purchasing Representative at least four (4)
to six (6) weeks prior to the visit, depending on
the nationality of the individual and the areas to
be visited. Forms can be obtained from the SRR
Purchasing Representative.

B. In addition, the Subcontractor shall obtain the
approval of the SRR Purchasing Representative,
in writing, prior to the employment of, or
participation by, any Foreign National in the
performance of work under this Subcontract or




any lower tier subcontract at offsite locations.
Such approvals will be processed in accordance
with the requirements of DOE Order 142.3

C. In the performance of offsite work, Foreign
Nationals only incidentally involved with a
SRR Subcontract, and who have no knowledge
that their activities are associated with SRR
Subcontract work, are exempt from the above.

A.15 RESERVED

A.16 INCORPORATION BY REFERENCE
This Subcontract incorporates certain clauses by
reference. These clauses apply as if they were
incorporated in their entirety. For Federal
Acquisition Regulation (FAR) and Department of
Energy Acquisition Regulation (DEAR) provisions
incorporated by reference, “Contractor” means
Subcontractor and “Contracting Officer” means
SRR Purchasing Representative. SRR (except in
instances when it is not applicable or appropriate).

(The following clauses, as well as others that may
be specified in these Terms and Conditions, are
incorporated by reference.)

(1) FAR 52.222-26, Equal Opportunity (MAR
2007)

(2) FAR 52.222-35, Equal Opportunity for
Special Disabled Veterans, Veterans of the
Vietnam Era, and Other Eligible Veterans
(SEP 2006) (This clause is applicable if
Purchase Order exceeds $100,000.)

(3) FAR 52.222-36, Affirmative Action for
Workers with Disabilities (JUN 1998)

(4) DEAR 952.250-70, Nuclear Hazards
Indemnity Agreement (OCT 2005)

(5) FAR 52.222-39, Notification of Employee
Rights Concerning Payment of Union Dues
or Fees (DEC 2004) (E.O. 13201) (This
Clause is applicable if Purchase Order exceeds
$100,000.)

(6) FAR 52.203-15 Contractor Code Of
Business Ethics And Conduct (Dec 2008)
(This Clause is applicable if Purchase
Order exceeds $5,000,000.)

FAR clauses may be accessed electronically at
http://www.arnet.gov/far. DEAR clauses can be
found at htpp://professionals.pr.doe.gov.

A.17 PRICING OF ADJUSTMENTS

When costs are a factor in any determination of a
Subcontract adjustment pursuant to the Term and
Condition titled "CHANGES", or any other
provision of this Subcontract, such costs, upward or
downward, shall be submitted by Subcontractor in

the form of a lump sum proposal on SRR’S forms
“Change Notice Proposal Summary” and “Proposal
Detail Worksheet”.

The proposal shall include an itemized breakdown of
all increases or decreases in at least the following
detail:

A. Direct Labor. Charges for labor furnished and
used by Subcontractor shall be allowable for all
manual classifications up to and including
foremen. Charges shall not be included for
superintendents,  assistant  superintendents,
general foreman, surveyors, office personnel,
timekeepers, and maintenance mechanics; these
costs are recovered in the overhead and profit
rates established by this clause. Labor rates used
to calculate the costs shall be those rates in effect
during accomplishment of the changes.

Direct labor costs shall include, in addition to
direct payroll costs, payroll taxes, insurance,
vacation allowance, subsistence, travel time,
overtime premium and any other payroll
additives required to be paid by Subcontractor by
law or labor agreement(s),

B. Equipment. Charges shall be allowable for the
rental and operation of all equipment furnished
and used by Subcontractor, except for equipment
or tools with a new cost at point of origin of Five
Hundred Dollars or less each, which are deemed
to be covered in the overhead and profit rates
established by this clause.

For Subcontractor-owned equipment, reasonable

equipment charges shall be allowed in

accordance with the following

1. rental rates as agreed upon in the
Subcontract; or

2. rental rates not greater than seventy percent
(70%) of Data Quest Blue Book daily rental
rates applicable for the period of
performance of the change; and

3. appropriately discounted to stand-by rates for
idle time reasonably required.

When the operated use of equipment is

infrequent and, as determined by SRR, such

equipment need not remain at the work site

continuously, charges shall be limited to actual

hours of use. Equipment not operating but

retained at the location of changes at SRR'S

direction shall be charged at the standby rate.



For Rental Equipment not owned by
Subcontractor, charges will be computed on the
basis of actual invoice cost.

For the cost of both rented and owned to be
allowable, Subcontractor must justify and SRR
agree that the individual pieces of equipment
are needed, are appropriate for the work, and
that the mobilization costs are allocable to the
change.

Materials. Approved incurred costs for material
incorporated into the changed Work or required
for temporary construction facilities made
necessary by the change shall be allowable at
net cost delivered to the job site.

Overhead, Profit and AIll Other Costs.
Overhead, profit and markup percentages
included in the proposal, shall include, but not
be limited to, insurance, use of small tools,
incidental job burdens, and general home and
field office expense. No percentages for
overhead, profit or lower tier markup will be
allowed on employment taxes under FICA and
FUTA.

The maximum percentage for the overhead,

profit and markup shall not exceed those shown

below:
For work subcontracted to a lower tier
subcontractor by  Subcontractor, the
proposal submitted to SRR shall only
include one overhead percentage and one
profit  percentage in  addition to
Subcontractor’s markup. No more than
these three percentages will be allowed
regardless of the number of tiers of
subcontractors. The lower tier's percentage
of overhead and profit shall not exceed
those shown below.

Allowable percentages on changes for
direct hire work will not exceed the
following: 10 percent overhead and 10
percent profit on the first $20,000; 7.5
percent overhead and 7.5 percent profit on
the next $30,000; and 6.75 percent
overhead and 6.75 percent profit on
balance over $50,000. Profit shall be
computed by multiplying the profit
percentage by the sum of the direct costs
and computed overhead costs.

The prime Subcontractor’s fee on work
performed by lower tier subcontractors will

be based on the net increased cost to the
prime  Subcontractor as  applicable.
Allowable fee on changes will not exceed
the following: 8 percent fee on the first
$20,000; 5.5 percent fee on the next
$30,000; and 2 percent fee on balance over
$50,000.

A.18 SUBCONTRACTING

Subcontractor shall not subcontract all or
substantially all of the Work without the prior written
approval of SRR. This provision shall not apply to
purchases of standard commercial articles or raw
materials on which Subcontractor shall perform
further work. Any standards of performance
governing worked performed under this Subcontract
shall be reproduced in subcontracts to lower tier
subcontractors, as appropriate.

A.19 EXPORT CONTROL
A U. S. Government property purchased or
acquired under this Subcontract may or may not
be authorized for export from the U.S. to a
foreign country. If export is allowed, the
Subcontractor is solely responsible for obtaining
all required clearances or approvals. The
Subcontractor also is required to pass on this
information and any other DOE-provided export
control guidance if the property is resold
(including domestic retransfers) or otherwise
disposed.
B. The use, disposition, export and re-export of the
property is subject to all applicable U.S. laws
and regulations, including the Atomic Energy
Act of 1954, as amended; the Arms Export
Control Act (22 USC 2751 et seq.); the Export
Administration Act of 1979 (560 USC Append
2401 et seq.); DOE Regulations (10 CFR Part
810); International Traffic in Arms Regulations
(22 CFR 120 et seq.); Export Administration
Regulations (15 CFR 730et seq.); Foreign Assets
Control Regulations (31 CFR 500 et seq.); and
the Espionage Act (37 USC 791 et seq.) which
among other things, prohibit
(1) the making of false statement and
concealment of any material information
regarding the use or disposition, export or
re-export of the property; and

(2) any use of disposition, export or re-export of
the property which is not authorized in
accordance with the provisions of this
Subcontract.




A.20 SITE INVESTIGATION AND

CONDITIONS AFFECTING THE
WORK

A. Subcontractor shall have the sole responsibility

for satisfying itself concerning the nature and
location of the Work and the general and local
conditions, including but not limited to the
following:
(1) Transportation, access, disposal, handling
and storage of materials.
(2) Availability and quality of labor, water,
electric power and road conditions.
(3) Climatic conditions, tides and seasons.
(4) River hydrology and river stages.
(5) Physical conditions at the Jobsite and the
project area as a whole.
(6) Topography and ground surface conditions.
(7) Equipment  and  facilities  needed
preliminary to and during the performance
of the Work.
The failure of Subcontractor to acquaint itself
with any applicable conditions will not relieve
Subcontractor of the responsibility for properly
estimating either the difficulties or the cost of
successfully performing Subcontractor’s
obligations under this Subcontract.
Where SRR, or the Government has made
investigations of subsurface conditions in areas
where Work is to be performed under this
Subcontract, such investigations are made by
SRR and the Government for the purpose of
study and design. If the records of such
investigations are included in the Subcontract
Documents, the interpretation of such records
shall be the sole responsibility of Subcontractor.
Neither SRR, nor the Government assumes any
responsibility whatsoever in respect to the
sufficiency or accuracy of such investigations,
the records thereof, or of the interpretations set
forth and there is no warranty or guarantee,
either express or implied, that the conditions
indicated by such investigations or records
thereof are representative of those existing
throughout such areas, or any part thereof, or
that unforeseen developments may not occur, or
that materials other than or in proportions
different from those indicated may not be
encountered.

A.21 DIFFERING SITE CONDITIONS (APR

1984)

FAR 52.236-2 (Subcontractor shall notify SRR
within 24 hours of occurrence.)

A.22 PERFORMANCE BOND

A.

The Subcontractor shall furnish a performance
bond for the protection of SRR and the
Government in an amount equal to 100 percent
of the value of this Subcontract.

The Subcontractor shall furnish all executed
bonds, including any necessary reinsurance
agreements, to the Purchasing Representative,
within 10 days after Notice of Award, but in any
event, before starting work.

SRR may require additional performance bond
protection when the value of this Subcontract is
increased. SRR may secure additional protection
by directing the Subcontractor to increase the
penal amount of the existing bond or to obtain an
additional bond.

The bonds shall be in the form of firm
commitment, supported by corporate sureties
whose names appear on the list contained in
Treasury Department Circular 570, individual
sureties, or by other acceptable security such as
postal money order, certified check, cashier's
check, irrevocable letter of credit, or, in
accordance with  Treasury = Department
regulations, certain bonds or notes of the United
States.

A.23 APPROVALS

The approval by SRR of designs, work drawings,
specifications, reports, or any other data submitted by
Subcontractor hereunder shall not affect or relieve
Subcontractor from any responsibility to furnish said
items in full conformance with the requirements of
this Subcontract.

A.24 HAZARDOUS MATERIAL

A.

IDENTIFICATION AND MATERIAL
SAFETY DATA

Subcontractor agrees to submit a Material Safety
Data Sheet (for all hazardous
materials/chemicals to the SRR Purchasing
Representative/STR ~ for  approval  before
chemical is brought onto SRS. This obligation
applies to all materials delivered under this
Subcontract which will involve exposure to
hazardous  materials/chemicals or  items
containing these materials/chemicals.

All chemical containers shall be clearly labeled
per OSHA standards. Chemicals not in an
original container shall also be properly labeled
with the product name and hazard markings per
the Material Safety Data Sheet on file.
Immediate use containers such as painter's pail,
etc., are exempt from labeling requirements.
Neither the requirements of this article nor any
act or failure to act by SRR or the Government




shall relieve Subcontractor of any responsibility

or liability for the safety of SRR, Government,

or subcontractor personnel or property.

Subcontractor shall comply with applicable

Federal, state, and local laws, codes,

ordinances, and regulations (including the

acquisition of licenses and permits) in
connection with hazardous materials/chemicals.

The Government and SRR's rights in data

furnished under this Subcontract with respect to

hazardous materials/chemicals are as follows:
(1) To use, duplicate, and disclose any data to
which this article is applicable.  The
purposes of this right are to (i) apprise
personnel of the hazards to which they may
be exposed in using, handling, packaging,
transporting, or disposing of hazardous
materials/chemicals; (ii) obtain medical
treatment for those affected by the
material/chemical; and (iii) have others use,
duplicate, and disclose the data for SRR
and the Government for these purposes.
(2) To wuse, duplicate, and disclose data
furnished under this article, in accordance
with subparagraph E(1) above, takes
precedence over any other article of this
Subcontract providing for rights in data.
(3) That SRR and the Government are not
precluded from using similar or identical
data acquired from other sources.
(4) That the data shall not be duplicated,
disclosed, or released outside of SRR or the
Government, in whole or in part for any
acquisition or manufacturing purpose, if
the following legend is marked on each
piece of data to which this article applies:
"This is furnished under United States
Government Contract No. DE-AC09-
09SR22505 and shall not be used,
duplicated, or disclosed for any acquisition
or manufacturing purpose without the
permission of SRR. This legend shall be
marked on any reproduction of this data."
(5) That Subcontractor shall not place the
legend or any other restrictive legend on
any data which
(i) Subcontractor or any Subcontractor
previously delivered to SRR or the
Government without limitations or

(i1) Should otherwise be delivered without
limitations.

Subcontractor shall insert this article, including

this paragraph F, with appropriate changes in

the designation of the parties, in subcontracts at
any tier (including purchase designations or
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purchase orders) under this Subcontract
involving hazardous materials/chemicals.

A.25 COMPLIANCE

Subcontractor shall comply with all applicable
federal, state, and local laws and ordinances and all
pertinent lawful orders, rules, and regulations,
including new provisions of 10 CFR Part 851 relating
to Health and Safety. Compliance shall be a material
requirement of this subcontract.

A.26 PERMITS AND LICENSES

Except as otherwise specified, Subcontractor shall
procure and pay for all permits, licenses and
inspections, other than inspections performed by SRR
and shall furnish any bonds, security, or deposits
required by the Government, state, territory,
municipality, or other political subdivisions to permit
performance of the Work hereunder. This includes,
but is not necessarily limited to identifying if such
permits and licenses are required, compiling the
information and data required for applications to
obtain permits and licenses, filing of necessary
applications for such permits and licenses, and
providing any additional information or data
required.

Where permits and licenses are furnished by SRR or
the Government, the Subcontractor shall provide all
reasonable assistance requested, including the
providing of any necessary information or data.

A.27 PROGRESS

Subcontractor shall give SRR full information in
advance as to its plans for performing each part of the
Work. If at any time, Subcontractor's actual progress
is inadequate to meet the requirements of this
Subcontract, SRR may so notify Subcontractor who
shall thereupon take such steps as may be necessary
to improve its progress. If within a reasonable period
as determined by SRR Subcontractor does not
improve performance to meet the currently approved
Subcontract Schedule, SRR may require an increase
in Subcontractor's labor force, the number of shifts,
overtime operations, additional days of Work per
week and an increase in the amount of construction
plant, all without additional cost to SRR. Neither
such notice nor SRR's failure to issue such notice
shall relieve Subcontractor of its obligation to
achieve the quality of Work and rate of progress
required by this Subcontract.

Failure of Subcontractor to comply with SRR's
instructions may be grounds for determination by
SRR that Subcontractor is not prosecuting the Work
with such diligence as will assure completion within



the times specified. Upon such determination, SRR
may terminate, in accordance with the applicable
provisions of this Subcontract, Subcontractor's right
to proceed with the performance of the Subcontract.

A.28 EXCUSABLE DELAYS

If Subcontractor's performance of this Subcontract is
prevented or delayed by any unforeseeable cause,
existing or future, which is beyond the reasonable
control of the parties and without the fault or
negligence of Subcontractor, Subcontractor shall,
within twenty-four (24) hours of the commencement
of any such delay, give to SRR written notice
thereof and within seven (7) calendar days of
commencement of the delay, a written description of
the anticipated impact of the delay on performance
of the Work. Delays attributable to and within the
control of Subcontractor's subcontractors of any tier
shall be deemed delays within the control of
Subcontractor. Radiological survey time to release
personnel, materials, equipment, or facilities from
known radiological areas shall not be considered
excusable delays. Within seven (7) calendar days
after the termination of any excusable delay,
Subcontractor shall file a written notice with SRR
specifying the actual duration of the delay. Failure
to give any of the above notices shall be sufficient
ground for denial of an extension of time. If SRR
determines that the delay was unforeseeable, beyond
the control and without the fault or negligence of
Subcontractor, SRR will determine the duration of
the delay and will extend the time of performance of
this Subcontract.

A.29 SUBCONTRACTOR'S WORK AREA

All Subcontractor Work areas on the Jobsite will be
assigned by SRR. Subcontractor shall confine its
operations to the areas so assigned.  Should
Subcontractor find it necessary or advantageous to
use any additional offsite area for any purpose
whatsoever, Subcontractor shall, at its expense,
provide and make its own arrangements for the use
of such additional offsite areas.

A.30 CLEANING UP
Subcontractor shall, at all times, keep its Work areas
in a neat, clean and safe condition.

Upon completion of any portion of the Work,
Subcontractor shall promptly remove from the Work
area all its equipment, and surplus materials not to
be used at or near the same location during later
stages of the Work.

Upon completion of the Work and prior to final
payment, Subcontractor shall at its expense
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satisfactorily dispose of all rubbish, remove all plant,
buildings, equipment and materials belonging to
Subcontractor; and return to a SRR warehouse or
Jobsite storage area all salvageable SRR or the
Government supplied materials. Subcontractor shall
leave the premises in a neat, clean and safe condition.

In event of Subcontractor's failure to comply with the
foregoing, SRR will accomplish same at
Subcontractor's expense.

A.31 SUBCONTRACTOR'S PLANT,
EQUIPMENT AND FACILITIES

Subcontractor shall provide and use for the Work
hereunder only such plant and equipment as are
capable of producing the quality and quantity of
Work and materials required by this Subcontract and
within the time or times specified in the Subcontract
Schedule.

Before proceeding with the Work hereunder,
Subcontractor shall furnish SRR with information
and drawings relative to such equipment, plant and
facilities as SRR may request. Upon written order of
SRR, Subcontractor shall discontinue operation of
unsatisfactory plant, equipment, or facilities and shall
either modify the unsatisfactory items or remove such
items from the Jobsite.

Subcontractor shall, at the time any equipment is
moved onto the Jobsite, present to SRR an itemized
list of all equipment, including but not limited to
cranes, pumps and compressors. Said list must
include description and quantity, and serial number
where applicable. Prior to removal of any or all
equipment, Subcontractor shall clear such removal
through SRR.

Any Subcontractor or rental equipment involved in
an on-site accident shall not be removed from the site
until all information required for the accident
investigation is obtained and approval for release is
received from SRR.

A.32 COOPERATION WITH OTHERS

SRR, the Government, other contractors and other
subcontractors may be working at the Jobsite during
the performance of this Subcontract and
Subcontractor Work or use of certain facilities may
be interfered with as a result of such concurrent
activities. SRR reserves the right to require
Subcontractor to schedule the order of performance
of the Work in such a manner as will minimize
interference with Work of any of the parties involved.
Subcontractor shall fully cooperate with other
subcontractors and with SRR, or the Government.




Subcontractor shall not commit any act that will
interfere with the performance of work by any other
subcontractor or by SRR, or the Government.

Should Subcontractor incur any additional costs or
sustain any damages through any act or omission of
another subcontractor, Subcontractor shall have no
claim or cause of action against SRR, SRR or the
Government for such additional costs or damages
and hereby waives any such claim. The phrase "act
or omission" as used herein includes but is not
limited to delays, interferences, hindrances, or
disruptions on the part of another subcontractor.

A.33 INTEREST (JUN 1996)

FAR 52.232-17, with the addition of a paragraph (d)
to read as follows: “(d) No interest is payable to the
Subcontractor for any claim or voucher the
Subcontractor may submit for payment except as
specifically imposed by a Court on any judgment
obtained by the Subcontractor or as otherwise
provided herein.”

A.34 WORK ON SRR, GOVERNMENT OR
OTHER PREMISES
A. As to the Work to be done or performed by
Subcontractor on premises owned or controlled
by SRR, the Government, or the premises of
other SRR subcontractors, Subcontractor
assumes the entire responsibility and liability
for losses, expenses, damages, demands, and
claims in connection with or arising out of any
injury including death, or damage to property,
sustained in connection with or to have arisen
out of the negligent acts or omissions of
Subcontractor or its Subcontractors, agents, or
employees. Subcontractor shall indemnify and
hold harmless the Government and SRR from
and against any and all claims, demands,
actions, causes of action including those
brought by an employee of the Subcontractor or
a State Industrial Insurance subcontractor under
a Workers’/ Workmen's Compensation Act or
statute, suits, damages, expenses including
attorney fees and liabilities whatsoever
resulting from or arising in any manner on
account of or by reason of any injury to or death
of any person or any damage to or loss of
property attributable directly or indirectly to the
negligent acts or omissions of Subcontractor or
its Subcontractors, agents, or employees arising
out of, or in any way connected with the
performance of this Subcontract, whether or not
caused in any way by some act or omission,
negligence or otherwise, of SRR or the
Government; provided however, that the

Subcontractor's duty to indemnify shall not arise
if such injury, death, destruction or loss is caused
by the negligence of SRR or the Government.
Nothing in the foregoing shall be construed to
require Subcontractor to indemnify and save
harmless the Government and SRR from any
liability arising out of or resulting from a nuclear
incident. To the extent necessary to execute the
foregoing indemnification and as permitted by
law, Subcontractor specifically waives any and
all immunity provided by any industrial
insurance or Workers/ Workmen's Compensation
Act or statute.

B. When Subcontractor shall perform any part of
the Work on the premises of SRR or the
Government during the performance of this
Subcontract, the Subcontractor shall have in
force and effect, policies of insurance
conforming to the terms set forth in Paragraph C
of this Article.

C. (1) The Subcontractor shall procure and
thereafter maintain at its own expense, the
following insurance:

(i) Workers' Compensation and Employer's
Liability.

Limits of  Liability: Workers’
Compensation: Statutory limits in the
jurisdiction wherein the Work is to be
performed.
Employer's Liability: A minimum of
$1,000,000.

(i) Comprehensive general liability
including Bodily Injury and Property
Damage.

Limits of Liability: A minimum of
$1,000,000 Combined Single Limit.
Endorsements: SRR and the
Government to be endorsed as
Additional Insured.

Contractual Liability: shall include all
coverage endorsed on the basic policy.

(iii) Automobile Liability including Bodily
Injury and Property Damage including
All Owned, Non-Owned and Hired.
Limits of Liability: $1,000,000
Combined Single Limit.

Note: All personnel operating motor
vehicles at SRS must have a wvalid
driver’s license, vehicle registration and
proof of insurance (regardless of state
of origin). Anyone not having these
documents is subject to being denied
access to SRS and, if in violation of a

law, being cited for the violation.
(2) Certificates of insurance evidencing that the
requirements of this Article have been met




A. Subcontractor shall

shall be furnished to SRR before work is
commenced with respect to performance
under this Order. In addition, a copy of the
policy endorsement for Comprehensive
General Liability insurance (Ref. paragraph
C.(1)(i1)) above), naming SRR and the
Government as “Additional Insured”, shall
be submitted with the certificate of
insurance. Provisions shall be made for
thirty days advance notice by mail to SRR
of change in or cancellation of such
insurance. Certificates shall be issued by
insurance carriers satisfactory to SRR.

(3) In the event the Subcontractor fails to
furnish such Certifications of Insurance, as
required in Paragraph 2 hereinabove, prior
to commencement of work or to continue
to maintain such insurance during the
performance of the Subcontract, SRR shall
have the right to stop work and/or to
withhold any payments or partial payments
required to be made under this Subcontract;
and shall have the right to continue
withholding any or all of said payments so
long as the Subcontractor has not complied
with the requirements of this Article.

(4) On subcontracts involving blasting or other
hazardous operations, the Subcontractor's
insurance shall specifically state that all
blasting or such other hazardous operations
are fully covered.

Subcontractor agrees to comply with and

require its subcontractors to comply with all

applicable laws, rules, and regulations with
respect to state industrial insurance or

Workers/Workmen's Compensation,

occupational disease, occupational safety and

health, or withholding and payment of social
security and federal and state income taxes.

Subcontractor further agrees to indemnify SRR

and the Government against, and to save and

hold harmless SRR and the Government from,
any and all liability and expense with respect to
claims against SRR or the Government which
may result from the failure or alleged failure of

Subcontractor or of any of its subcontractors to

comply therewith.

A.35 COMPLIANCE WITH EMPLOYEE

CONCERNS

ensure  Subcontractor
employees are aware of the DOE-SRS and SRR
Employee Concerns Programs (ECP) and how
to use the program by performing the
following:
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(1). Ensure employees are provided with
information on the DOE-SRS and SRR
ECPs during initial orientation and annual
training.

(2) Ensure that posters identifying the DOE-
SRS and SRR ECP telephone "hotline"
numbers are displayed in conspicuous
locations throughout the worksite. SRR will
provide posters, as necessary.

(3) Inform employees and subcontractor
employees of the availability of the DOE-
SRS ECP in case of dissatisfaction or lack of
confidence with other reporting systems.

(4) Ensure managers and supervisors are aware
of the prohibition of any reprisal against
employees who have or are believed to have
raised or reported concerns.

Subcontractors must immediately notify the STR

or Procurement Representative of any employee

concern involving:

(1) A condition which constitutes an imminent
threat to the health and safety of site
personnel or to the general public.

(2). Circumstances which would cause adverse
public reaction or receive local media
attention.

(3) Allegations of reprisal.

Subcontractors shall investigate any employee

concern referred by the STR and inform the STR

of investigation results within 7 days of receipt
of concern. Inform the STR in writing if an
extension to this 7-day timeframe is required,
along with status of investigation to date and
actions pending to closure. The investigation
shall be conducted to the satisfaction of the SRR
Purchasing Representative.

A.36 BADGING REQUIREMENTS
A. Photo Badge.

(1) Employees may be issued a site access
photo badge for a period not to exceed one
year. To obtain a Photo Badge,
Subcontractor employees and any lower tier
subcontractor employees must be processed
through SRR’s  Subcontract Badging
Procedure and are subject to investigation by
Governmental authorities. All badges must
be returned or accounted for prior to final
payment. All employees must be at least 18
years old.

(2) Subcontractor employees and any lower tier
subcontractor employees shall complete
Subcontractor Employee Data Sheet and
Fingerprint Cards. If a long term badge is
required (period greater than six (6) months)



3)

(4)

the employee will also be required to

complete form SF 85, “Questionnaire for

Non-Sensitive Positions”, and form OF

300, “Declaration for Federal

Employment”. These forms are required

for the Governments use in conducting

background investigations per Homeland

Security Presidential Directive HSPD-12.

Copies of these forms are available on the

SRR Internet Home Page at

http://www.srs.gov/general/busiops/PMM

D/general provisions.htm

Subcontractor will observe the following

badging  procedure  for  processing

employees through employment and
security orientation:

(i) A minimum of two working days prior
to the start of the badging and
orientation  process, Subcontractor
shall transmit  the following
information to the STR (or the End
User if an STR is not appointed for
this Order):

Subcontract Number

Employee name

Employee address

Employee Social Security Number

Employee Date of Birth

(i) Subcontractor employees shall report
to SRS Building 703-46A at SRS Road
1, approximately two miles east of SC
Highway 125 in Jackson, South
Carolina. Employees shall be given a
temporary badge for travel to SRS
Central Shops Area for Substance
Abuse Program (SAP) Testing. (See
Article titled “Workplace Substance
Abuse Programs.”)

(iii) Each employee must successfully pass
General Employee Training (GET)
prior to undergoing the Photo Badging
procedure. See Article titled “General
Employee Training and Annual
Refresher Training for Subcontract
Employees”. GET is given on
Monday of each week in the Jackson,
South Carolina municipal building,
and should be scheduled well in
advance of the desired date in order to
assure placement.

(iv) The orientation and badging process
will take approximately four (4) hours.

The maximum duration that Subcontractor

employees will be issued a site access

badge is one (1) year. Subcontractor
employees requiring a new badge will
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)

report to the Badge Office and repeat the
badging process.

If Work under this Subcontract is to be
performed in security areas, all personnel
will be required to sign in and out at security
gates and are subject to a search of their
person and belongings at entrances to or exit
from the area.

Temporary Badge. (Typically for visitors and

short term personnel.)

(1

2)

3)

“4)

(5) Badge Office provides

(6)

(7

Temporary badges are valid for a maximum
of 10 calendar days per person in a calendar
year. To avoid unnecessary expiration,
these badges should be returned to the badge

office immediately upon completion of
need.
Two working days prior to the need date,

subcontractor shall transmit the following
information to the STR/End User:
Subcontract Number

Employee name

Employee address

Employee Social Security Number

e  Employee Date of Birth

The Assigned Competent Person (ACP)
(Subcontractor or SRR employee) shall
perform Task Analysis of scope to be
performed and identify any applicable
contractual task specific checklist(s) from
the Subcontractor’s accepted Worker
Protection Plan or SRR’s Focused
Observation Database if a WPP is not
required by the terms of this Order.

ACP shall provide advance copy of any task
specific safety checklist(s) to personnel
seeking temporary badges.

initial security
briefing, issues registration card and obtains
acknowledgement signature, issues
“maroon” Visitors Badge for duration
requested by STR/End User.

ACP reviews any applicable checklist(s) and
performs focused observations as directed
by the STR/End User.

Upon completion of scope, return badge to
Badge Office upon exiting SRS.

Identity Verification.

(1

In order to receive a photo or temporary
badge for entry to SRS, Subcontractor/lower
tier subcontractor employees, except
delivery personnel (see subparagraph (2)
below), will be required to present two
specific forms of identification from the
“List of  Acceptable Documents”
(Department of Homeland Security Form I-
9, copy available on the SRR Internet Home



D.

A37

Page at
http://www.srs.gov/general/busiops/PMM
D/general provisions.htm). At least one of
the documents selected from the list must
be a valid State or Federal government-
issued picture ID.

(2) Vendor Delivery Personnel. Unbadged
personnel seeking a temporary badge for
material/equipment  deliveries will be
required to present one form of picture
identification that will verify their identity,
such as a valid state driver’s license that
includes a photograph. Delivery personnel
shall enter the site at the Aiken Barricade
located approximately one (1) mile south
of SC Highway 278, and will be escorted at
all times to the delivery location and back
to the entrance barricade by Wackenhut
Services, Inc assigned escorts, or by
Assigned Competent Persons (SRR or
Subcontractor).

If the Subcontractor or any lower tier

subcontractor should independently suspend or

remove an employee from work at the

Savannah River Site (SRS) for unsafe acts or

behavior, the Subcontractor shall immediately

notify the STR/End User, return the employee's
badge to the STR/End User, and provide the

STR/End User with written notification of the

employee's name and reason(s) for such

suspension or removal.

RESERVED

A.38 CONTRACTOR CODE OF BUSINESS

ETHICS AND CONDUCT (DEC 2007)

(Applies if price of this Order exceeds $5,000,000.
Clause identified below is incorporated by

reference with the same force and effect as if given

in full text. Upon request, SRR will make the full

text available.)
FAR 52.203-13

A.39 DISPLAY OF HOTLINE POSTER(S)
(DEC 2007)

(Applies if price of this Purchase Order exceeds

$5,000,000. Clause identified below is incorporated

by reference with the same force and effect as if

given in full text. Upon request, SRR will make the

full text available.)
| FAR 52.203-14
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SECTION B

SECTION B ARTICLES APPLY AS SPECIFIED

IN THE SUBCONTRACT

B.1 INTEGRATION OF ENVIRONMENT,

SAFETY AND HEALTH INTO WORK

PLANNING AND EXECUTION

A. For the purpose of this Article,

(1) Safety encompasses environment, safety and
health, including pollution prevention and
waste minimization; and

(2) Employees include Subcontractor and lower
tier subcontractor employees.

(3) Subcontractor shall track and expect any
lower tier subcontractors to track their
Experience Modification Rate (EMR) and
Total Recordable Case (TRC) rate and
submit a properly executed Environmental
Safety and Health (ES&H) Worksheet
(obtainable from the SRR ES&H
Department) in addition to letters from their
Workers’ Compensation carriers verifying
their EMRs. If a three-year average
interstate EMR exceeds 1.0, Subcontractor
and lower tier subcontractors no longer are
in compliance to continue the performance
of work under this Order.

B. In performing work under this Subcontract, the
Subcontractor and any lower tier
subcontractor(s), shall perform work safely, in a
manner that ensures adequate protection for
employees, the public, and the environment, and
shall be accountable for the safe performance of
work. All work shall be performed, to include
subcontracted work, in compliance with all

applicable SRR/DOE environmental, safety, and
health requirements, including DOE Regulation
10 CFR Part 851, “Worker Safety and Health
Program”, and orders, and procedures including
related reporting requirements. The
Subcontractor shall exercise a degree of care
commensurate with the work and the associated
hazards. The Subcontractor shall ensure that
management of ES&H functions and activities
becomes an integral, but visible part of the
Subcontractor’s work planning and execution
processes. The Subcontractor shall, in the
performance of work, ensure that:
(1) Line management is responsible for the
protection of employees, the public, and the

environment. Line management includes
those  Subcontractor and lower tier
subcontractor employees managing or

supervising employees performing work.



(2) Clear and unambiguous lines of authority
and responsibility for ensuring ES&H are
established and maintained at all
organizational levels.

(3) Personnel possess the  experience,
knowledge, skills, and abilities that are
necessary to discharge their
responsibilities.

(4) Resources are effectively allocated to
address ES&H, programmatic, and
operational considerations. Protecting
employees, the public, and the environment
is a priority whenever activities are planned
and performed.

(5) Before work is performed, the associated
hazards are evaluated and an agreed-upon
set of ES&H standards and requirements
are established which, if properly
implemented, provide adequate assurance
that employees, the public, and the
environment are protected from adverse
consequences.

(6) Administrative and engineering controls to
prevent and mitigate hazards are tailored to
the work being performed and associated
hazards. Emphasis should be on designing
the work and/or controls to reduce or
eliminate the hazards and to prevent
accidents and unplanned releases and
exposures.

(7) The conditions and requirements to be
satisfied for operations to be initiated and
conducted are established and agreed-upon
by SRR and the Subcontractor. These
agreed-upon conditions and requirements
of the Subcontract are binding upon the
Subcontractor. The  extent  of
documentation and level of authority for
agreement shall be tailored to the
complexity and hazards associated with the
work and shall be established as an
Integrated Safety Management System
(ISMS). At a minimum and as required by
Subcontract, elements of the safety
management system shall include: the
Subcontract; Subcontractor’s worker
protection plan and task specific plan; and
Subcontractor’s internal procedures,
policies and practices.

The Subcontractor and any lower tier

subcontractor(s), shall manage and perform

work in accordance with (i) Article B.2 of these

Terms and Conditions or a documented Worker

Protection Plan (WPP) that fulfills all

conditions in paragraph B. of this Article to the

degree specified in Article B.3 or B.4 of these
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Terms and Conditions as indicated applicable to
this Subcontract; and (ii) the Safety Management
System. Documentation in the Subcontract shall
describe how the Subcontractor will:
(1) Define the Work to be performed.
(2) Identify and analyze hazards associated with
the work.
(3) Develop and implement hazard controls.
(4) Perform work within controls.
(5) Provide feedback on adequacy of controls
and continue to improve safety management.
The Subcontract shall describe how the
Subcontractor will establish, document, and
implement safety performance objectives,
performance measures, and commitments in
response to Subcontract requirements and
funding limits while maintaining the integrity of
the WPP. The Subcontract shall also describe
how the Subcontractor will measure WPP
effectiveness.
The Subcontractor shall submit to the Purchasing
Representative documentation of its WPP for
review and acceptance. The Purchasing
Representative will establish dates for submittal,
discussions, and revisions to the WPP. The
Purchasing Representative will provide guidance
on preparation, content, review, and acceptance
of the WPP. On an annual basis, the
Subcontractor shall review and update, for SRR
acceptance, its safety performance objectives,
performance measures, and commitments
consistent with, and in response to, Subcontract
requirements, funding limits and direction.
Resources shall be identified and allocated to
meet the safety objectives and performance
commitments as well as maintain the integrity of
the entire WPP. Accordingly, the Subcontract
shall be integrated with the Subcontractor’s
business processes, as applicable to the Scope of
Work contained in this subcontract, for work
planning, budgeting, authorization, execution,
and change control.
The Subcontractor and any lower tier
subcontractor(s), shall comply with, and assist
SRR in complying with, ES&H requirements of
all applicable laws and regulations, and
applicable directives identified in the Article of
this Subcontract on Laws, Regulations, and DOE
Directives. The Subcontractor shall cooperate
with Federal and non-Federal agencies having
jurisdiction over ES&H matters under this
Subcontract.
The Subcontractor shall promptly evaluate and
resolve any noncompliance with applicable
ES&H requirements including those specified in
the Subcontract. If the Subcontractor fails to



B.2

provide resolution or, if at any time, the
Subcontractor’s acts or failure to act causes
substantial harm or an imminent danger to the
environment or health and safety of employees
or the public, the Purchasing Representative
may issue an order stopping work in whole or
in part. Any stop work order issued by the
Purchasing Representative under this Article (or
issued by the Subcontractor to a lower tier
subcontractor) shall be without prejudice to any
other legal or contractual rights of SRR. In the
event that the Purchasing Representative issues
a stop work order, an order authorizing the
resumption of the work may be issued at the
discretion of the Purchasing Representative.
The Subcontractor shall not be entitled to an
extension of time or additional fee or damages
by reason of, or in connection with, any work
stoppage ordered in accordance with this
Article.

SRR shall hold the Subcontractor responsible
for compliance with the ES&H requirements
applicable to this Subcontract, including
performance of work by any lower tier
subcontractor(s).

ENVIRONMENT, SAFETY, AND
HEALTH COMPLIANCE -
ALTERNATIVE 1

(Compliance by the Subcontractor with the
requirements of this Article B.2 shall satisfy
any/all requirements of Article B.1, "Integration
Of Environment, Safety and Health Into Work
Planning And Execution", applicable to the scope
of work contained in this Purchase Order.)

A.

The Subcontractor, and any lower tier
subcontractor(s), shall take all reasonable
precautions in the performance of the work
under this Subcontract to protect the
environment, safety, and health of employees
and members of the public. All work shall be
performed to include lower tier subcontracted
work in compliance with all applicable
SRR/DOE environmental, safety, and health
requirements, including DOE Regulation 10
CFR Part 851, “Worker Safety and Health
Program”, and orders, and procedures including
related reporting  requirements. Such
procedures provide authority to SRR employees
to call a “time out/stop work” when unsafe
conditions are observed and/or employee
actions are likely to cause injury to themselves,
other personnel, or cause damage to SRS
property. The Subcontractor shall ensure that
its  employees, including lower tier
subcontractor employees are aware of this
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authority, and also have similar “time our/stop
work” authority when performing work under
this  subcontract. The SRR Purchasing
Representative shall notify the Subcontractor in
writing of any noncompliance with the
provisions of this Article and the corrective
action to be taken. After receipt of such notice,
the Subcontractor shall immediately take
corrective action. In the event that the
Subcontractor fails to take corrective action and
comply with said SRR/DOE regulations,
requirements and procedures the SRR
Purchasing  Representative  may, without
prejudice to any other legal or contractual rights
of SRR, issue an order stopping work in whole
or in part. An order authorizing the resumption
of work may be issued at the discretion of the
Purchasing Representative. The Subcontractor
shall not be entitled to an extension of time or
additional fee or damages by reason of, or in
connection with, any work stoppage ordered in
accordance with this Article.

Prior to the start of work under this Subcontract,
the Subcontractor shall provide to the SRR
Purchasing Representative a letter
acknowledging a Corporate Safety and Health
Policy and confirmation of compliance with SRR
procedures. In addition, for any tasks identified
in the Statement of Work as outside the scope of
SRR procedures, the Subcontractor shall provide
to the SRR Purchasing Representative for SRR
review and acceptance any appropriate
documentation,  procedures or  manuals
containing task hazard reviews and safeguards to
be implemented. Whenever a significant change
or addition is made to such documentation,
procedures or manuals, the Subcontractor shall
re-submit the revised document to SRR for
review and acceptance. Examples of significant
changes include any requirement deletions,
additional scope added, total re-write or major
revision. Additionally, the Subcontractor must
submit annually to SRR either an update to the
documentation, procedures or manuals for
acceptance or a letter stating that no changes are
necessary in the current accepted documents.
Equipment Safety.

The Subcontractor shall ensure that major
equipment used in the performance of work
under this Subcontract is inspected, operated and
maintained by qualified competent personnel.
As confirmation, the Subcontractor shall
complete Form PF-44, Major Equipment
Declaration, (copy available on the SRR Internet
Home Page) and provide one (1) copy to the
Subcontract Technical Representative (STR),



prior to placing any such equipment in service
on the Savannah River Site. Additionally, prior
to performing any activity involving the
loading, unloading, and transporting of self-
propelled medium or heavy duty equipment on
the Savannah River Site, the Subcontractor
shall complete the “Self-propelled Equipment
Loading, Unloading & Transport Safety Review
Checklist”, copy available on the SRR Home
Page at
(http://www.srs.gov/general/busiops/PMMD/ge
neral provisions.htm), and provide a copy to
the STR.

Assigned Competent Person.

The Subcontractor shall designate in writing an
Assigned Competent Person (ACP), and
alternates, who will be responsible for SRS
perimeter  barricade escort and safety
orientation for non-badged material/equipment
delivery personnel and other non-badged
Subcontractor personnel seeking temporary
badges in support of the Subcontractor’s work
scope. The ACP shall be a responsible
employee, cognizant of the Subcontract scope
and all applicable environmental, safety and
health requirements, including any focused
observation safety checklists. The ACP shall
furnish an advance copy of applicable focused
observation safety checklists to any non-badged
temporary personnel anticipating entry onto
SRS, and shall meet entering personnel at the
SRR Badging Office, Building 703-46A when
they report for temporary badging. The ACP
and entering personnel shall review the scope of
work to be performed and upon arrival at the
work site review, complete and date any
applicable ~ focused  observation  safety
checklist(s). For material/equipment deliveries,
the ACP shall review any applicable focused
observation safety checklists with delivery
personnel, including specific safety measures
required for loading/unloading in accordance
with OHSA.

E. Safety and Health Representative.

The Subcontractor shall designate a safety and
health professional or representative, as
specified in the Subcontract. The designation
must include the person’s qualifications and
duties. A designated Safety Representative
shall have a minimum of thirty (30) hours
formal Safety and Health training in OSHA
standards or pre-approved equivalent, having
other safety related training certificates and/or
job experience in General Industry/Construction
safety with an understanding of the
requirements in 29 CFR Part 1910/1926. The
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Safety Representative shall solicit worker
feedback during hazard review meetings, field
safety inspections, incident investigations and
document same when appropriate, e.g., new
hazard requiring additional controls, defective
equipment, observation of unsafe condition or
behavior.

F. Site Reporting Requirements.

The Subcontractor shall immediately notify the

STR or SRR Procurement Representative of any

event/condition that may require reporting to

DOE. Further, the Subcontractor shall cooperate

with any SRR or DOE critique, analysis, or

investigation and complete necessary reports for
such events/conditions. Events/conditions that
require reporting to DOE are defined in DOE

Manual 231.1-2 (DOE M 231.1-2) and can

include (but are not limited to):

(1) Operational emergencies.

(2) Occupational injury or illness (including
exposures to hazardous substances in excess
of allowable limits) and near misses.

(3) Any on—the-job injury where an employee is
taken offsite for something other than
observation. The notification requirement
applies to any person who goes offsite for
prompt medical treatment of any type. The
mode of transportation (ambulance, personal
vehicle, etc.) is not pertinent — any offsite
transfers must be reported immediately.

(4) Any violation of Lockout/Tagout controls
where there are no credible barriers left
between the worker, and the energy source
regardless of whether or not there was an
injury.

(5) Fires/explosions.

(6) Hazardous energy control failures.

(7) Operations shutdown directed by
management for safety response.

(8) Environmental release of radioactive
materials, hazardous substances, regulated
pollutants, oil spills, etc.

(9) Violation of Federal Motor Carrier Safety
Regulations or  Hazardous  Material
Regulations.

(10)Loss, damage, theft, or destruction to
government property (including damage to
ecological resources like wetlands, critical
habitats, historical/archeological sites, etc.)

(11)Spread of radioactive contamination or loss
of control of radioactive materials.

(12)Personnel radioactive contaminations or
exposures.

(13) Violations of procedures.

Immediate notification is required of such events

to ensure SRR meets its commitment for 30




minute notification to appropriate DOE
authorities. The Subcontractor shall preserve
conditions surrounding or associated with the
event for continued investigation unless such
actions interfere with establishing a safe
condition. The Subcontractor and their
employees shall not conceal nor destroy any
information concerning noncompliance or
potential noncompliance with the environment,
safety and health requirements of this
Subcontract.

B.3 ENVIRONMENT, SAFETY, AND
HEALTH COMPLIANCE -
ALTERNATIVE 11

(Compliance by the Subcontractor with the

requirements of this Article B.3 shall satisfy

any/all requirements of Article B.1, "Integration

Of Environment, Safety and Health Into Work

Planning And Execution'’, applicable to the scope

of work contained in this Purchase Order.)

A. The Subcontractor and any lower tier
subcontractor(s) shall take all reasonable
precautions in the performance of the work
under this Subcontract to protect the
environment, safety and health of
employees and members of the public, and
shall comply with OSHA and all other
applicable federal, state and local
regulatory requirements, including new
DOE Regulation 10 CFR Part 851,
“Worker Safety and Health Program”
which will apply to any work performed on
the Savannah River Site effective February
9, 2007. The Subcontractor and any lower
tier subcontractor shall comply with site-
specific ES&H  requirements  when
specified in the Subcontract. The SRR
Purchasing Representative shall notify the
Subcontractor in  writing of any
noncompliance with the provisions of this
Article. After receipt of such notice, the
Subcontractor shall immediately take
corrective action. In the event that the
Subcontractor fails to take corrective action
and comply with said regulations and
requirements, the SRR  Purchasing
Representative may, without prejudice to
any other legal or contractual rights of
SRR, issue an order stopping work in
whole or in part. An order authorizing the
resumption of work may be issued at the
discretion of the Purchasing
Representative. The Subcontractor shall
not be entitled to an extension of time or
additional fee or damages by reason of, or
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in connection with, any work stoppage
ordered in accordance with this article.

B. Corporate Worker Protection Plan (WPP).

The Subcontractor shall possess and maintain a

corporate Worker Protection Plan (WPP) which

implements the OSHA requirements applicable
to the normal course of the Subcontractor’s
business. Prior to the start of work under this

Subcontract, the Subcontractor shall provide to

the SRR Purchasing Representative a copy of the

WPP and sample Task Specific Plans (TSP)

(based on a minimum of three tasks in the scope

of work), for review and acceptance by the

appropriate SRR organization(s). NOTE:

Subcontractor is responsible for conducting

hazard analysis and documenting additional

TSPs. Work under this Subcontract shall not

commence until the WPP and TSPs have been

accepted by SRR. The Subcontractor shall
provide a copy of the accepted WPP and TSP to
any lower tier subcontractor(s) and shall ensure

Subcontractor employee’s performing work at

the site have access to the WPP document

accepted by SRR, and other standards, controls
and procedures including DOE worker protection
publications applicable to the workplace. The

Subcontractor’s employees and the employees of

any lower tier subcontractor(s), shall comply

with the WPP and TSPs in the performance of
the work under this Subcontract. The WPP shall
meet the following minimum requirements:

(1) Shall include management policies that
provide for clear goals, responsibilities,
authority, and accountability for meeting
loss control objectives;

(2) Shall include the implementation of
applicable local, state, federal, environment,
safety and health requirements that are
relevant to the scope of work, including
applicable elements in 10 CFR Part 851,
“Worker Safety and Health Program”;

(3) Shall provide employee guidance on internal
engineering controls, precautions, and
requirements on  personal  protective
equipment (PPE) to minimize, control
and/or prevent employee exposure to
include equipment/property loss;

(4) Shall include management policies for
incorporating and implementing the use of
American Conference of Governmental
Industrial Hygienist (ACGIH) threshold
limit values (TLVs). The ACGIH guidelines
shall be used when the TLV(s) exposure
limits are more restrictive than OSHA
permissible exposure limits (PELs).

(5) Shall include Task Specific Plans that



include hazard identification and control
measures that provide for safe work
practices and employee training (i.e., 1)
Define Scope of Work, 2) Identify and
Analyze Hazards, 3) Develop and
Implement Controls, 4) Perform Work
within Controls, 5) Provide Feedback, and
Continuous Improvement.);

(6) Shall include Focused Observation
Checklists, as  applicable. The
Subcontractor shall (i) thoroughly assess
the work scope, (ii) identify the associated
hazards, and (iii) apply elements of
corresponding  Checklists ~ within  the
Worker Protection Plan (WPP) or utilize
applicable Checklists as attachments to the
WPP. Subcontract scope performed by the
Subcontractor and its lower tier
subcontractors will typically be covered by
the WPP and appropriate Checklists. Such
Checklists are available on the Savannah
River  Site  Internet Home  Page
(http://www.srs.gov/general/busiops/PMM
D/general provisions.htm) for review and
down loading.

(7) Shall include a process that provides
authority to Subcontractor and lower tier
subcontractor employees to call for a “time
out/stop work” when unsafe conditions are
observed and/or employee actions are
likely to cause injury to themselves, other
personnel, or cause damage to SRS
property.

The Subcontractor shall provide mechanisms to

involve workers in the development of WPP

goals, objectives, and performance measures
and in the identification and control of
workplace hazards. Whenever a significant
change or addition is made to the WPP, it shall
be re-submitted to SRR for review and
acceptance. Examples of significant changes
include any requirement deletions, additional
scope added, total re-write or major revision.

Additionally, the Subcontractor must submit

annually to SRR either an updated WPP for

acceptance or a letter stating that no changes are
necessary in the current accepted WPP.

Equipment Safety.

The Subcontractor shall ensure that major

equipment used in the performance of work

under this subcontract is inspected, operated
and maintained by qualified competent
personnel. As confirmation, the Subcontractor
shall complete Form PF-44, Major Equipment
Declaration, (copy available on the SRR
Internet Home Page) and provide one (1) copy
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to the Subcontract Technical Representative
(STR), prior to placing any such equipment in
service on the Savannah River Site.
Additionally, prior to performing any activity
involving the loading, wunloading, and
transporting of self-propelled medium or heavy
duty equipment on the Savannah River Site, the
Subcontractor shall complete the “Self-propelled
Equipment Loading, Unloading & Transport
Safety Review Checklist”, copy available on the
SRR Home Page at
(http://www.srs.gov/general/busiops/PMMD/gen
eral_provisions.htm), and provide a copy to the
STR.

Assigned Competent Person.

The Subcontractor shall designate in writing an
Assigned Competent Person (ACP), and
alternates, who will be responsible for SRS
perimeter barricade escort and safety orientation
for non-badged material/equipment delivery
personnel and other non-badged Subcontractor
personnel seeking temporary badges in support
of the Subcontractor’s work scope. The ACP
shall be a responsible employee, cognizant of the
Subcontract scope and all  applicable
environmental, safety and health requirements,
including any focused observation safety
checklists. The ACP shall furnish an advance
copy of applicable focused observation safety
checklists to any non-badged temporary
personnel anticipating entry onto SRS, and shall
meet entering personnel at the SRR Badging
Office, Building 703-46A when they report for
temporary badging. The ACP and entering
personnel shall review the scope of work to be
performed and upon arrival at the work site
review, complete and date any applicable
focused observation safety checklist(s). For
material/equipment deliveries, the ACP shall
review any applicable focused observation safety
checklists with delivery personnel, including
specific ~ safety  measures required  for
loading/unloading in accordance with OSHA and
the WPP.

Safety and Health Representative.

The Subcontractor shall designate a safety and
health professional or representative, as specified
in the subcontract. The designation must include
the person’s qualifications and duties and be
documented in the Subcontractor’s Worker
Protection  Plan. A designated Safety
Representative shall have a minimum of thirty
(30) hours formal Safety and Health training in
OSHA standards or pre-approved equivalent,
having other safety related training certificates
and/or job experience in General




Industry/Construction safety with an
understanding of 29 CFR Part 1910/1926
requirements. The Safety Representative shall
solicit worker feedback during hazard review
meetings, field safety inspections, incident
investigations and document same when
appropriate, e.g., new hazard requiring
additional controls, defective equipment,
observation of unsafe condition or behavior.

Material Safety Data Sheets.

The Subcontractor shall provide the STR copies

of Material Safety Data Sheets for all chemicals

brought to SRS prior to the initial use of such
chemicals. In addition, the Subcontractor shall

provide the STR with a current inventory on a

monthly basis for chemicals stored on-site for

thirty (30) or more days per EPCRA/CERCLA.

All chemicals stored on-site shall follow NFPA

storage guidelines.

Environmental Compliance.

The Subcontractor and any lower tier

subcontractor(s) shall comply with all

applicable environmental protection laws,

Executive Orders, ordinances, regulations,

directives, and codes. Upon request, the

Subcontractor shall submit an Environmental

Compliance Plan (ECP) outlining the methods

proposed to address the environmental

requirements specified in the scope of work.

The ECP shall specify the person responsible

for ensuring the requirements are met.

Site Reporting Requirements.

The Subcontractor shall immediately notify the

STR or SRR Purchasing Representative of any

event/condition that may require reporting to

the DOE. Further, the Subcontractor shall
cooperate with any SRR or DOE critique,
analysis, or investigation and complete
necessary reports for such events/conditions.

Events/conditions that require reporting to DOE

are defined in DOE Manual 231.1-2 (DOE M

231.1-1-2) and can include (but are not limited

to):

(1) Operational emergencies.

(2) Occupational injury or illness (including
exposures to hazardous substances in
excess of allowable limits) and near misses.

(3) Any on-the-job injury where an employee
is taken offsite for something other than
observation. The notification requirement
applies to any person who goes offsite for
prompt medical treatment of any type. The
mode of transportation (ambulance,
personal vehicle, etc.) is not pertinent — any
offsite  transfers must be reported
immediately.
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(4) Any violation of Lockout/Tagout controls
where there are no credible barriers left
between the worker, and the energy source
regardless of whether or not there was an
injury.

(5) Fires/explosions.

(6) Hazardous energy control failures.

(7) Operations shutdown directed by
management for safety reasons.

(8) Environmental release of radioactive
materials, hazardous substances, regulated
pollutants, oil spills, etc.

(9) Violation of Federal Motor Carrier Safety

Regulations or  Hazardous  Material
Regulations.
(10)Loss damage, theft, or destruction to

government property (including damage to
ecological resources like wetlands, critical
habitats, historical/archeological sites, etc.)
(11)Spread of radioactive contamination or loss
of control of radioactive materials.
(12)Personnel radioactive contaminations or
exposures.
(13) Violations of procedures.
Immediate notification is required of such events
to ensure SRR meets its commitment for 30
minute notification to appropriate DOE
authorities. The Subcontractor shall preserve
conditions surrounding or associated with the
event for continued investigation unless such
actions interfere with establishing a safe
condition. The Subcontractor and its employees
shall not conceal nor destroy any information
concerning  noncompliance  or  potential
noncompliance with the environment, safety and
health requirements of this Subcontract.

B.4 ENVIRONMENT, SAFETY, AND

(Compliance by

HEALTH COMPLIANCE —
ALTERNATIVE III
the Subcontractor

with the

requirements of this Article B.4 shall satisfy any/all

requirements of Article
Environment,

B.1, '"Integration Of
Safety and Health Into Work

’

Planning And Execution', applicable to the scope
of work contained in this Purchase Order.)

A.

The Subcontractor and any lower tier
subcontractor(s) shall take all reasonable
precautions in the performance of the work under
this Subcontract to protect the environment,
safety and health of employees and members of
the public, and shall comply with OSHA and all
other applicable federal, state and local
regulatory requirements, including new DOE
Regulation 10 CFR Part 851, “Worker Safety
and Health Program” which will apply to any



work performed on the Savannah River Site

effective February 9, 2007. The subcontractor

and any lower tier subcontractor shall comply
with site-specific ES&H requirements when
specified in the Subcontract. The SRR

Purchasing Representative shall notify the

Subcontractor in writing of any noncompliance

with the provisions of this Article. After receipt

of such notice, the Subcontractor shall
immediately take corrective action. In the event
that the Subcontractor fails to take corrective
action and comply with said regulations and
requirements, the SRR Purchasing

Representative may, without prejudice to any

other legal or contractual rights of SRR, issue

an order stopping work in whole or in part. An
order authorizing the resumption of work may
be issued at the discretion of the Purchasing

Representative. The Subcontractor shall not be

entitled to an extension of time or additional fee

or damages by reason of, or in connection with,
any work stoppage ordered in accordance with
this Article.

Corporate Worker Protection Plan (WPP).

The Subcontractor shall possess and maintain a

corporate Worker Protection Plan (WPP) which

implements the OSHA requirements applicable
to the normal course of the Subcontractor’s
business. Prior to the start of work under this

Subcontract, the Subcontractor shall provide to

the SRR Purchasing Representative a copy of

the WPP for review and acceptance by the
appropriate SRR organizations. The

Subcontractor’s employees and the employees

of any lower tier subcontractor(s), shall comply

with the WPP in the performance of the work
under this Subcontract. = Work under the

Subcontract shall not commence until the WPP

has been received and accepted by SRR. The

Subcontractor shall provide a copy of the WPP

to any lower tier subcontractor(s) and shall

ensure subcontractor employees performing
work at the site have access to the WPP
document accepted by SRR, and other
standards, controls and procedures including

DOE worker protection publications applicable

to the workplace. The WPP shall meet the

following minimum requirements:

(1) Shall include management policies that
provide for clear goals, responsibilities,
authority, and accountability for meeting
loss control objectives.

(2) Shall include the implementation of
applicable local, state, federal,
environment, safety and health
requirements that are relevant to the scope
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of work, including applicable elements in 10
CFR Part 851, “Worker Safety and Health
Program”.

(3) Shall provide employee guidance on task
hazards, engineering controls, precautions,
and requirements on personal protective
equipment (PPE) to minimize, control
and/or prevent employee exposure to
include equipment/property loss.

(4) Shall include management policies for
incorporating and implementing the use of
American Conference of Governmental
Industrial Hygienist (ACGIH) threshold
limit values (TLVs). The ACGIH guidelines
shall be used when the TLV(s) exposure
limits are more restrictive than OSHA
permissible exposure limits (PELs).

(5) Shall include Focused  Observation
Checklists, as  applicable. The
Subcontractor shall (i) thoroughly assess the
work scope, (ii) identify the associated
hazards, and (iii) apply elements of
corresponding Checklists within the Worker
Protection Plan (WPP) or utilize applicable
Checklists as attachments to the WPP.
Subcontract scope performed by the
Subcontractor ~and its  lower tier
subcontractors will typically be covered by
the WPP and appropriate Checklists. Such
Checklists are available on the Savannah
River  Site  Internet Home  Page
(http://www.srs.gov/general/busiops/PMMD
/general_provisions.htm) for review and
down loading.

(6) Shall include a process that provides
authority to Subcontractor and lower tier
subcontractor employees to call for a “time
out/ stop work” when unsafe conditions are
observed and/or employee actions are likely
to cause injury to themselves, other
personnel, or cause damage to SRS property.

The Subcontractor shall provide mechanisms to
involve workers in the development of WPP
goals, objectives, and performance measures and
in the identification and control of workplace
hazards. Whenever a significant change or
addition is made to the WPP, it shall be re-
submitted to SRR for review and acceptance.
Examples of significant changes include any
requirement deletions, additional scope added,
total re-write or major revision. Additionally,
the Subcontractor must submit annually to SRR
either an updated WPP for acceptance or a letter
stating that no changes are necessary in the
current accepted WPP.

Equipment Safety.



The Subcontractor shall ensure that major
equipment used in the performance of work
under this Subcontract is inspected, operated
and maintained by qualified competent
personnel. As confirmation, the Subcontractor
shall complete Form PF-44, Major Equipment
Declaration, (copy available on the SRR
Internet Home Page) and provide one (1) copy
to the Subcontract Technical Representative
(STR), prior to placing any such equipment in
service on the Savannah River Site.
Additionally, prior to performing any activity
involving the loading, wunloading, and
transporting of self-propelled medium or heavy
duty equipment on the Savannah River Site, the
Subcontractor shall complete the “Self-
propelled Equipment Loading, Unloading &
Transport Safety Review Checklist”, copy
available on the SRR Home Page at
(http://www.srs.gov/general/busiops/PMMD/ge
neral provisions.htm), and provide a copy to
the STR.

Assigned Competent Person.

The Subcontractor shall designate in writing an
Assigned Competent Person (ACP), and
alternates, who will be responsible for SRS
perimeter  barricade escort and  safety
orientation for non-badged material/equipment
delivery personnel and other non-badged
Subcontractor personnel seeking temporary
badges in support of the Subcontractor’s work
scope. The ACP shall be a responsible
employee, cognizant of the Subcontract scope
and all applicable environmental, safety and
health requirements, including any focused
observation safety checklists. The ACP shall
furnish an advance copy of applicable focused
observation safety checklists to any non-badged
temporary personnel anticipating entry onto
SRS, and shall meet entering personnel at the
SRR Badging Office, Building 703-46A when
they report for temporary badging. The ACP
and entering personnel shall review the scope of
work to be performed and upon arrival at the
work site review, complete and date any
applicable ~ focused  observation  safety
checklist(s). For material/equipment deliveries,
the ACP shall review any applicable focused
observation safety checklists with delivery
personnel, including specific safety measures
required for loading/unloading in accordance
with OSHA and the WPP.

Safety and Health Representative.

The Subcontractor shall designate a safety and
health professional or representative, as
specified in the subcontract. The designation
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must include the person’s qualifications and
duties and be documented in the Subcontractor’s
Worker Protection Plan. A designated Safety
Representative shall have a minimum of thirty
(30) hours formal Safety and Health training in
OSHA standards or pre-approved equivalent,
having other safety related training certificates
and/or  job experience in General
Industry/Construction safety with an
understanding of 29 CFR  1910/1926
requirements. The Safety Representative shall
solicit worker feedback during hazard review
meetings, field safety inspections, incident
investigations and document same when
appropriate, e.g., new hazard requiring additional
controls, defective equipment, observation of
unsafe condition or behavior.

Material Safety Data Sheets.

The Subcontractor shall provide the STR copies

of Material Safety Data Sheets for all chemicals

brought to SRS prior to the initial use of such
chemicals. In addition, the Subcontractor shall

provide the STR with a current inventory on a

monthly basis for chemicals stored on-site for

thirty (30) or more days per EPCRA/CERCLA.

All chemicals stored on-site shall follow NFPA

storage guidelines.

Environmental Compliance.

The Subcontractor and any lower tier

subcontractor(s) shall comply with all applicable

environmental protection laws, Executive

Orders, ordinances, regulations, directives, and

codes. Upon request, the Subcontractor shall

submit an Environmental Compliance Plan

(ECP) outlining the methods proposed to address

the environmental requirements specified in the

scope of work. The ECP shall specify the person
responsible for ensuring the requirements are
met.

Site Reporting Requirements.

The Subcontractor shall immediately notify the

STR or SRR Purchasing Representative of any

event/condition that may require reporting to the

DOE. Further, the Subcontractor shall cooperate

with any SRR or DOE critique, analysis, or

investigation and complete necessary reports for
such events/conditions. Events/conditions that
require reporting to DOE are defined in DOE

Manual 231.1-2 (DOE M 231.1-1-2) and can

include (but are not limited to):

(1) Operational emergencies.

(2) Occupational injury or illness (including
exposures to hazardous substances in excess
of allowable limits) and near misses.

(3) Any on-the-job injury where an employee is
taken offsite for something other than




observation. The notification requirement
applies to any person who goes offsite for
prompt medical treatment of any type. The
mode of transportation (ambulance,
personal vehicle, etc.) is not pertinent — any
offsite  transfers must be reported
immediately.

(4) Any violation of Lockout/Tagout controls
where there are no credible barriers left
between the worker, and the energy source
regardless of whether or not there was an
injury.

(5) Fires/explosions.

(6) Hazardous energy control failures.

(7) Operations  shutdown  directed by
management for safety reasons.

(8) Environmental release of radioactive
materials, hazardous substances, regulated
pollutants, oil spills, etc.

(9) Violation of Federal Motor Carrier Safety
Regulations or Hazardous Material
Regulations.

(10)Loss damage, theft, or destruction to
government property (including damage to
ecological resources like wetlands, critical
habitats, historical/archeological sites, etc.)

(11) Spread of radioactive contamination or loss
of control of radioactive materials.

(12)Personnel radioactive contaminations or
exposures.

(13) Violations of procedures.

Immediate notification is required of such

events to ensure SRR meets its commitment for

30 minute notification to appropriate DOE

authorities. The Subcontractor shall preserve

conditions surrounding or associated with the
event for continued investigation unless such
actions interfere with establishing a safe
condition. The Subcontractor and their
employees shall not conceal nor destroy any
information concerning noncompliance or
potential noncompliance with the environment,
safety and health requirements of this
Subcontract.

PAYMENT BY SUBCONTRACTOR TO
SRR

A. The Subcontractor shall receive title to all

property to be dismantled, demolished, or
removed under this subcontract and not
specifically designated in the Schedule as being
retained by SRR. Except as provided in
paragraph C below, the title shall vest in the
Subcontractor immediately upon SRR's issuing
the notice of award, or if a performance bond is
to be furnished, upon SRR's issuing a notice to
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proceed with the work. SRR shall not be

responsible for the condition of or any loss or

damage to the property.

B. The Subcontractor shall promptly remove from
the site all property acquired by the
Subcontractor. SRR shall not permit storage of
property on the site beyond the completion date.

C. Upon written notice to the Subcontractor while
the aforesaid property remains in the possession
of the Subcontractor, SRR may reclaim title to
any of the property if SRR determines:

(1) that the property does contain, or may
contain, classified U.S. Government data (in
any form), and/or technology sensitive to the
national interest, or

(2) that the property is "Proliferation Sensitive
Property", as defined in Article A.19 of
these Terms and Conditions.

WRSC and the Government are not liable to the
Subcontractor for any costs associated with the
inadvertent inclusion of such property in the
Subcontract. If payment has been made for any
such property, the payment shall be refunded to
the Subcontractor. Any reshipment costs
involved will be the responsibility of SRR. Once
notified by SRR of its intent to reclaim the
aforesaid property, the Subcontractor agrees to
take all reasonable measures to safeguard the
aforesaid property until reclaimed by SRR.

D. The Subcontractor shall perform the work within
the time called for under this Subcontract, and
before proceeding with the work, shall make full
payment to SRR, as provided for in the
Subcontract. Checks shall be made payable to
the office designated in the Subcontract.

B.6 FITNESS FOR DUTY AND
WORKPLACE SUBSTANCE ABUSE
PROGRAM

CONTRACTOR expects that Subcontractor and

lower tier subcontractor employees who will perform
work on-site will be physically and mentally fit to
meet the requirements of the job descriptions for
labor under this Subcontract. SRR has absolute
authority to reject said employees who are not fit for
duty or manifest their unfitness after performing
work, and Subcontractor and lower tier
subcontractors will immediately replace said
employees as a condition of this Subcontract.

A. Fitness for Duty.

(1) (i) The Subcontractor shall advise
employees and the employees of lower
tier subcontractors that it is the policy of
SRR to prohibit the use, possession,
sale and distribution of alcohol, drugs or
other controlled substance within the




2)

€)

“4)

)

limits of the Savannah River Site
(SRS), and/or any offsite facilities, and
to prohibit the presence of individuals
who have such substances in the body
for non-medical reasons. Any
Subcontractor employee who is found
in violation of the policy may be
removed or barred from the site.

(i1) The Subcontractor agrees to advise its
employees and the employees of lower
tier subcontractors of the above policy
prior to assignment to the Site and to
maintain documentation that such
advice has been given.

SRR will collect urine specimens when

Subcontractor employees are processed for

badging. SRR will send these specimens to

a consultant for testing and verification.

The testing process may take up to five (5)

days to obtain results. In the event of

"positive" findings, the Subcontractor will

be notified and shall bring the individual to

the Badge Office for an "Exit Conference".

The Subcontractor then agrees to promptly

remove such individual from the Savannah

River Site and return the badge to the SRR

Subcontractor Badge Office.

The Subcontractor agrees to secure the

written consent of employees to release

results of urine tests to the designated SRR
representative. SRR agrees to use such
results solely in connection with its

decision as to whether to permit a

Subcontractor employee, lower tier

subcontractor employee or agent to access

Savannah River Site property.

SRR will also conduct for-cause and

random drug and alcohol testing on all

employees badged by SRR. The

Subcontractor agrees to comply with and

secure the compliance of its employees and

employees of lower tier subcontractors
with this testing. In the event of "positive"
findings, the Subcontractor agrees to
promptly remove such individual from the

Savannah River Site and return his or her

badge to the SRR Subcontractor Badging

Office.

A Breath Alcohol Test will be given during

the initial badging process and the results

will be available immediately. In the event
of "positive" findings, the Subcontractor's
employee will not be badged, shall be
issued a temporary pass, and will be
escorted offsite by a Subcontractor's
Representative.
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B. Suitability for Employment.

(1) Subcontractor employees, including
employees of lower tier subcontractors, who
are to be badged to permit Savannah River
Site access, must successfully complete a
Suitability for Employment process. As part
of this process, the Subcontractor agrees to
advise its employees and employees of
lower tier subcontractors that they will be
required to complete certain forms, which
authorize background investigations. These
forms shall be submitted during the badging
process.

(2) Employees will be issued a photo badge and
allowed site access on the first reporting
day. In the event a Subcontractor's
employee subsequently fails to successfully
complete the background investigation, the
Subcontractor agrees to promptly remove
such individual from the site and to return
the badge to the SRR Subcontractor Badging
Office.

(3) Subcontractor agrees to advise its employees
of the above requirement prior to assignment
to the Savannah River Site and to maintain
documentation that such advice has been
given.

(4) Subcontractor also shall advise its
employees and lower tier subcontractors
whose employees are performing work at
SRS that they shall inform Subcontractor of
any arrest or indictment by any law
enforcement agency as soon as practicable;
and Subcontractor shall inform SRR, within
24 hours in writing (Email is acceptable) of
its or its lower tier subcontractor’s
employee’s name and the alleged facts of
the arrest or indictment. SRR shall make a
determination of the employee’s continued
suitability for employment at SRS.

B.7 GENERAL EMPLOYEE TRAINING AND
ANNUAL REFRESHER TRAINING FOR
SUBCONTRACT EMPLOYEES

(The following terms are applicable if performance

of this Purchase Order will require the

Subcontractor's employee(s) to perform work on

SRS premises for more than ten (10) working days.)

A. General Employee Training (GET).

(1) The Subcontractor shall inform his
employees and the employees of his lower
tier subcontractors that it is the policy of
Washington Savannah River SRR to adhere
to the requirements contained in the DOE
Order entitled "Personnel Selection,
Qualification and Training Requirements,"




2)

€)

(4)

which requires any individual, employed

either full or part-time at any DOE reactor

or non-reactor facility to receive selected
general training.

Successful Completion Required

Said employees, referred to in the

remainder of this document as "individual",

must successfully complete the training
known as "General Employee Training"

(GET) as offered by the SRS. The GET

sessions are given by a Savannah River

Site authorized GET instructor. There are

three categories of GET.

(i) Category 1 consists of viewing a video
that lasts for one hour. This category
is limited to delivery personnel,
visitors, and other temporary personnel
that require badged access to the
general site and property protection
areas and are typically on site greater
that 10 days, but not consecutively, in
a calendar year.

(i) Category 2 consists of viewing a video
and a written examination, and lasts
for approximately two hours. This
category would apply to visitors or
other temporary personnel that require
badged access to the general site and
property protection areas and are on
site greater than 10 days consecutively
in a calendar year, and additional
training is not required as determined
by SRR.

(iii) Category 3 consists of eight hours of
training and includes instructor lecture
along with audio and visual aids and a
written examination. This category
applies to individuals who require
badged access to the general site,
property protection areas, or security
controlled areas and additional training
is required, as determined by SRR.

Successful Completion Defined: Successful

completion occurs when the individual

(1) Is scheduled for GET,

(ii)) Attends the GET session,

(iii) Obtains a test score of 70% or greater
on the written examination, if required,
(100% is the highest obtainable score),
and

(iv) Properly completes all documents
(rosters, exam answer sheet, etc.).

Unsuccessful Completion Defined: If the

individual fails to successfully complete

GET, the individual is given a failure

notice and is to notify the Subcontract
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Technical  Representative  (STR)  for
rescheduling for remedial training or for a
re-test. The individual will be allowed
several chances to successfully complete the
GET. Continued failure to successfully
complete GET will result in resolution by
the STR.

(5) Scheduling for GET
The STR shall direct the individual to the
appropriate training center to attend the GET
session. GET training is scheduled subject
to demand.

(6) Records
GET records will be maintained by SRR.

B. Annual Refresher Training.

Refresher Training 1is required after an
individual's initial successful completion of all
categories of GET, regardless of the individual's
present employer. Category 1 and Category 2
GET training must be repeated annually. For
Category 3, successful completion of
Consolidated Annual Training (CAT) is
required. The Subcontractor is responsible for
scheduling its employees for this training. The
STR may be contacted for assistance.

C. Upon providing proof of successful completion
of GET either at another DOE facility, or while
employed by a firm other than the Subcontractor
under this Subcontract, the employee will not be
required to repeat this training.

B.8 SECURITY EDUCATION
REQUIREMENTS FOR
SUBCONTRACTORS

(The following items are applicable if performance

of this Purchase Order will require the

Subcontractor’s employee(s) to receive a security

badge.)

A. Subcontractor Security Education Coordinator.

(1) If this Subcontract will require a force of
more than thirty (30) subcontract employees
receive badges, then the Subcontractor shall
provide to the SRR Security Education
Office, the name of its representative
appointed to administer its Security
Education Program. This representative
shall be referred to as the Subcontractor
Security Education Coordinator (SSEC).

(2) If this Subcontract will require that less than
thirty (30) Subcontractor employees receive
badges, then the SRR Subcontract Technical
Representative (STR) will perform the
activities discussed in this Supplement.

B. SRR Roster.

The SSEC will be responsible for providing the

STR with a roster of all subcontract personnel




receiving a badge. At a minimum the data shall
include name, social security number, and work
telephone number, clearance level and place
where work is generally performed. This list
shall be kept current and updated every sixty
(60) days.

Initial Briefing.

The SSEC will ensure that all subcontract
personnel, regardless of clearance level, receive
an Initial Security Briefing. This briefing
consists of videotape shown during initial
General Employee Training (GET), or at the
time of badging for those individuals not
required to attend GET.

Comprehensive Briefing.

If Subcontractor personnel have a clearance at
the inception of this Subcontract, or receive a
clearance at any time during the course of the
Subcontract, the SSEC/STR will ensure that
those Subcontractor employees receive a
Comprehensive Briefing from SRR.

Annual Refresher Briefing.

The SSEC/STR shall ensure that all
Subcontractor employees receive, at least once
in a twelve- (12) month period, an Annual
Security Refresher briefing from SRR. This
briefing is provided during GET Refresher
Training.

Foreign Travel Briefing.

If a Subcontractor employee plans a trip to a
sensitive country, whether on official business
or for pleasure, the SSEC/STR is responsible
for ensuring that the individual receives a
Foreign Travel Briefing from SRR before
departing and a Debriefing upon return. The
OPSEC Officer is responsible for these
Briefings.

Badge Retrieval at Termination.

The Subcontractor is responsible for ensuring
that badges are returned or accounted for when
a  Subcontractor  employee  terminates
employment or when Subcontract is completed.
The employee must report to Employment
Processing Center, for proper completion of
out-processing and badge return. This effort
should be coordinated with the SRR STR.
Termination Briefing.

When a Subcontractor employee terminates
employment or is reassigned, the SSEC/STR
will ensure that a Termination Briefing by SRR
is given and the appropriate forms are executed.
Briefing materials and appropriate forms are
provided by SRR.
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B.9 LIMITATION OF FUNDS
(This article is applicable only if this Purchase
Order is partially funded.)

A. Of the total price of this Subcontract, the sum of
$ is presently available for
payment and allotted to this Subcontract. It is
anticipated that additional funds will be allocated
to the Subcontract in accordance with the
following schedule until the total price of the
Subcontract is funded:

B. The Subcontractor agrees to perform or have
performed work on this Subcontract up to the
point at which, if this Subcontract is terminated
pursuant to the Termination For Convenience of
SRR article of this Subcontract, the total amount
payable by SRR (including amounts payable for
subcontracts and settlement costs) pursuant to
the Termination For Convenience of SRR article
would, in the exercise of reasonable judgment by
the Subcontractor, approximate the total amount
at the time allotted to the Subcontract. The
Subcontractor is not obligated to continue
performance of the work beyond that point.
SRR is not obligated in any event to pay or
reimburse the Subcontractor more than the
amount from time to time allotted to the Order,
anything to the contrary in the Termination For
Convenience of SRR article notwithstanding.

C. (1) It is contemplated that funds presently

allotted to this Order will cover the work to
be performed until .

(2) If funds allotted are considered by the
Subcontractor to be inadequate to cover the
work to be performed until that date, or an
agreed date substituted for it, the
Subcontractor shall notify SRR in writing
when within the next 60 days the work will
reach a point at which, if the Order is
terminated pursuant to the Termination For
Convenience of SRR article of the Order,
the total amount payable by SRR (including
amounts payable for subcontracts and
settlement  costs) pursuant to the
Termination For Convenience of SRR
article will approximate 75 percent of the
total amount then allotted to the Order.

(3) (i) The notice shall state the estimated date
when the point referred to in
subparagraph C.(2) of this clause will
be reached and the estimated amount of
additional funds required to continue
performance to the date specified in
subparagraph C.(1) of this clause, or an
agreed date substituted for it.




(ii)) The Subcontractor shall, sixty (60)
days in advance of the date specified in
subparagraph C.(1) of this clause, or
an agreed date substituted for it, advise
SRR in writing as to the estimated
amount of additional funds required
for the timely performance of the
Subcontract for a further period as may
be specified in the Subcontract or
otherwise agreed to by the parties.

(4) If, after the notification referred to in
subdivision C.(3)(ii)) of this clause,
additional funds are not allotted by the date
specified in subparagraph C.(1) of this
clause, or an agreed date substituted for it,
SRR shall, upon the Subcontractor's written
request, terminate this Subcontract on that
date or on the date set forth in the request,
whichever is later, pursuant to the
Termination For Convenience of SRR
article.

When additional funds are allotted from time to
time for continued performance of the work
under this Subcontract, the parties shall agree
on the applicable period of Subcontract
performance to be covered by these funds. The
provisions of paragraphs B and C of this clause
shall apply to these additional allotted funds
and the substituted date pertaining to them, and
the Subcontract shall be modified accordingly.
If, solely by reason of SRR's failure to allot
additional funds in amounts sufficient for the
timely performance of this Subcontract, the
Subcontractor incurs additional costs or is
delayed in the performance of the work under
this Subcontract, and if additional funds are
allotted, an equitable adjustment shall be made
in the price or prices (including appropriate
target, billing, and ceiling prices where
applicable) of the work to be performed.

SRR may at any time before termination, and,

with the consent of the Subcontractor, after

notice of termination, allot additional funds for
this Subcontract.

The provisions of this clause with respect to

termination shall in no way be deemed to limit

the rights of SRR under the Termination for

Cause article of this Subcontract. This clause

shall become inoperative upon the allotment of

funds for the total price of the work under this

Subcontract except for rights and obligations

then existing under this clause.

Nothing in this clause shall affect the right of

SRR to terminate this Subcontract pursuant to

the Termination for Convenience of SRR article

of the Subcontract.
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B.10 SERVICE CONTRACT ACT OF 1965 AS
AMENDED (JULY 2005)
Incorporated by Reference FAR 52.222-41

B.11 RESERVED

B.12 STATEMENT OF EQUIVALENT RATES
FOR FEDERAL HIRES (MAY 1989)

Incorporated by Reference FAR 52.222-42

B.13 FAIR LABOR STANDARDS ACT AND
SERVICE CONTRACT ACT - PRICE
ADJUSTMENT (MULTIPLE YEAR AND
OPTION CONTRACTS) (NOV 2006)

Incorporated by Reference FAR 52.222-43

B.14 FAIR LABOR STANDARDS ACT AND
SERVICE CONTRACT ACT - PRICE
ADJUSTMENT (FEB 2002)

Incorporated by Reference FAR 52.222-44

B.15 UTILIZATION OF SMALL BUSINESS
CONCERNS (OCT 2004)
Incorporated by Reference FAR 52.219-8

B.16 SMALL BUSINESS SUBCONTRACTING
PLAN (SEP 2006)
Incorporated by Reference FAR 52.219-9

B.17 EMPLOYMENT ELIGIBILITY VERIFICATION

(JAN 2009)
Incorporated by Reference FAR 52.222-54




